



# EL MONTE UNION HIGH SCHOOL DISTRICT

## Purchasing Department

3537 JOHNSON AVENUE, EL MONTE, CA 91731

Phone: (626) 444-9005

Email: [purchasing@emuhsd.org](mailto:purchasing@emuhsd.org)

February 21, 2023

TO : All Bidders  
FROM : El Monte Union High School District  
BID # : 2022-23(B5)  
PROJECT : South El Monte High School & Arroyo High School Greenhouse Projects Rebid  
SUBJECT : Addendum No. 2

The following changes, omissions, and/or additions to the Project Manual and/or Drawings shall apply to proposals made for and to the execution of the various parts of the work affected thereby, and all other conditions shall remain the same.

Careful note of the Addendum shall be taken by all parties of interest so that the proper allowances may be made in strict accordance with the Addendum, and that all trades shall be fully advised in the performance of the work which will be required of them.

Bidder shall acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

In case of conflict between Drawings, Project Manual, and this Addendum, this Addendum shall govern.

**BID FORM(S) REPLACED: NO**

**REVISIONS TO BID DOCUMENTS**

**This Addendum No. 2 is to clarify that the District's intent of Addendum No. 1.**

**Addendum No. 1 was to extend the bid due date to March 6, 2023 at 10:00 a.m., clarify the project timeline of one hundred sixty-nine calendar days (169), and modify the time of the job walk to 8:00 a.m. The intent was not to modify the mandatory/non-mandatory requirements. The job walk was to remain NON-MANDATORY as I explained verbally at the job walk this morning and as shown in the original bid documents.**

END OF ADDENDUM 2